
Appendix G

State of Alabama

Medicaid Management Information System

Pricing Schedule A (I) - To be completed by Incumbent Vendor only

Incumbent Vendor Evaluated Price

Month Contract Item Price Factor Evaluated Price

1 1.000000

2 0.995851

3 0.991718

4 0.987603

5 0.983506

6 0.979425

7 0.975361

8 0.971313

9 0.967283

10 0.963269

11 0.959272

12 0.955292

13

Enhancements Implementation Phase Project Start-

up (Sch B(I)) -$                          0.951328 -$                         

14

Enhancement Implementation Phase Requirement 

Definition (Sch B(I)) -$                          0.947381 -$                         

15

Enhancement Implementation Phase Construction 

and Testing (Sch B(I)) -$                          0.943450 -$                         

16 0.939535

17 Enhancement Implementation Testing (Sch B(I)) -$                          0.935637 -$                         

18

Enhancements Implementation Phase 

Implementation (Sch B(I)) -$                          0.931754 -$                         

19 Year 1 - Total Monthly Price from Sch C(I) -$                          0.927888 -$                         

19 Extra Contractual Services Sch-D(I) -$                          0.927888 -$                         

20 Year 1 - Total Monthly Price from Sch C(I) -$                          0.924038 -$                         

20 Extra Contractual Services Sch-D(I) -$                          0.924038 -$                         

21 Year 1 - Total Monthly Price from Sch C(I) -$                          0.920204 -$                         

21 Extra Contractual Services Sch-D(I) -$                          0.920204 -$                         

22 Year 1 - Total Monthly Price from Sch C(I) -$                          0.916385 -$                         

22 Extra Contractual Services Sch-D(I) -$                          0.916385 -$                         

23 Year 1 - Total Monthly Price from Sch C(I) -$                          0.912583 -$                         

23 Extra Contractual Services Sch-D(I) -$                          0.912583 -$                         

24 Year 1 - Total Monthly Price from Sch C(I) -$                          0.908796 -$                         

24 Extra Contractual Services Sch-D(I) -$                          0.908796 -$                         

25 Year 1 - Total Monthly Price from Sch C(I) -$                          0.905025 -$                         

25 Extra Contractual Services Sch-D(I) -$                          0.905025 -$                         

26 Year 1 - Total Monthly Price from Sch C(I) -$                          0.901270 -$                         

26 Extra Contractual Services Sch-D(I) -$                          0.901270 -$                         

27 Year 1 - Total Monthly Price from Sch C(I) -$                          0.897530 -$                         

27 Extra Contractual Services Sch-D(I) -$                          0.897530 -$                         

28 Year 1 - Total Monthly Price from Sch C(I) -$                          0.893806 -$                         

28 Extra Contractual Services Sch-D(I) -$                          0.893806 -$                         

29 Year 1 - Total Monthly Price from Sch C(I) -$                          0.890097 -$                         
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State of Alabama

Medicaid Management Information System

Pricing Schedule A (I) - To be completed by Incumbent Vendor only

Incumbent Vendor Evaluated Price

Month Contract Item Price Factor Evaluated Price

29 Extra Contractual Services Sch-D(I) -$                          0.890097 -$                         

30 Year 1 - Total Monthly Price from Sch C(I) -$                          0.886404 -$                         

30 Extra Contractual Services Sch-D(I) -$                          0.886404 -$                         

31 Year 2 - Total Monthly Price from Sch C(I) -$                          0.882726 -$                         

31 Extra Contractual Services Sch-D(I) -$                          0.882726 -$                         

32 Year 2 - Total Monthly Price from Sch C(I) -$                          0.879063 -$                         

32 Extra Contractual Services Sch-D(I) -$                          0.879063 -$                         

33 Year 2 - Total Monthly Price from Sch C(I) -$                          0.875416 -$                         

33 Extra Contractual Services Sch-D(I) -$                          0.875416 -$                         

34 Year 2 - Total Monthly Price from Sch C(I) -$                          0.871783 -$                         

34 Extra Contractual Services Sch-D(I) -$                          0.871783 -$                         

35 Year 2 - Total Monthly Price from Sch C(I) -$                          0.868166 -$                         

35 Extra Contractual Services Sch-D(I) -$                          0.868166 -$                         

36 Year 2 - Total Monthly Price from Sch C(I) -$                          0.864564 -$                         

36 Extra Contractual Services Sch-D(I) -$                          0.864564 -$                         

37 Year 2 - Total Monthly Price from Sch C(I) -$                          0.860976 -$                         

37 Extra Contractual Services Sch-D(I) -$                          0.860976 -$                         

38 Year 2 - Total Monthly Price from Sch C(I) -$                          0.857404 -$                         

38 Extra Contractual Services Sch-D(I) -$                          0.857404 -$                         

39 Year 2 - Total Monthly Price from Sch C(I) -$                          0.853846 -$                         

39 Extra Contractual Services Sch-D(I) -$                          0.853846 -$                         

40 Year 2 - Total Monthly Price from Sch C(I) -$                          0.850303 -$                         

40 Extra Contractual Services Sch-D(I) -$                          0.850303 -$                         

41 Year 2 - Total Monthly Price from Sch C(I) -$                          0.846775 -$                         

41 Extra Contractual Services Sch-D(I) -$                          0.846775 -$                         

42 Year 2 - Total Monthly Price from Sch C(I) -$                          0.843261 -$                         

42 Extra Contractual Services Sch-D(I) -$                          0.843261 -$                         

43 Year 3 - Total Monthly Price from Sch C(I) -$                          0.839762 -$                         

43 Extra Contractual Services Sch-D(I) -$                          0.839762 -$                         

44 Year 3 - Total Monthly Price from Sch C(I) -$                          0.836278 -$                         

44 Extra Contractual Services Sch-D(I) -$                          0.836278 -$                         

45 Year 3 - Total Monthly Price from Sch C(I) -$                          0.832808 -$                         

45 Extra Contractual Services Sch-D(I) -$                          0.832808 -$                         

46 Year 3 - Total Monthly Price from Sch C(I) -$                          0.829352 -$                         

46 Extra Contractual Services Sch-D(I) -$                          0.829352 -$                         

47 Year 3 - Total Monthly Price from Sch C(I) -$                          0.825911 -$                         

47 Extra Contractual Services Sch-D(I) -$                          0.825911 -$                         

48 Year 3 - Total Monthly Price from Sch C(I) -$                          0.822484 -$                         

48 Extra Contractual Services Sch-D(I) -$                          0.822484 -$                         

49 Year 3 - Total Monthly Price from Sch C(I) -$                          0.819071 -$                         

49 Extra Contractual Services Sch-D(I) -$                          0.819071 -$                         

50 Year 3 - Total Monthly Price from Sch C(I) -$                          0.815672 -$                         

50 Extra Contractual Services Sch-D(I) -$                          0.815672 -$                         

51 Year 3 - Total Monthly Price from Sch C(I) -$                          0.812288 -$                         
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Incumbent Vendor Evaluated Price

Month Contract Item Price Factor Evaluated Price

51 Extra Contractual Services Sch-D(I) -$                          0.812288 -$                         

52 Year 3 - Total Monthly Price from Sch C(I) -$                          0.808917 -$                         

52 Extra Contractual Services Sch-D(I) -$                          0.808917 -$                         

53 Year 3 - Total Monthly Price from Sch C(I) -$                          0.805561 -$                         

53 Extra Contractual Services Sch-D(I) -$                          0.805561 -$                         

54 Year 3 - Total Monthly Price from Sch C(I) -$                          0.802218 -$                         

54 Extra Contractual Services Sch-D(I) -$                          0.802218 -$                         

55 Year 4 - Total Monthly Price from Sch C(I) -$                          0.798890 -$                         

55 Extra Contractual Services Sch-D(I) -$                          0.798890 -$                         

56 Year 4 - Total Monthly Price from Sch C(I) -$                          0.795575 -$                         

56 Extra Contractual Services Sch-D(I) -$                          0.795575 -$                         

57 Year 4 - Total Monthly Price from Sch C(I) -$                          0.792274 -$                         

57 Extra Contractual Services Sch-D(I) -$                          0.792274 -$                         

58 Year 4 - Total Monthly Price from Sch C(I) -$                          0.788986 -$                         

58 Extra Contractual Services Sch-D(I) -$                          0.788986 -$                         

59 Year 4 - Total Monthly Price from Sch C(I) -$                          0.785712 -$                         

59 Extra Contractual Services Sch-D(I) -$                          0.785712 -$                         

60 Year 4 - Total Monthly Price from Sch C(I) -$                          0.782452 -$                         

60 Extra Contractual Services Sch-D(I) -$                          0.782452 -$                         

61 Year 4 - Total Monthly Price from Sch C(I) -$                          0.779205 -$                         

61 Extra Contractual Services Sch-D(I) -$                          0.779205 -$                         

62 Year 4 - Total Monthly Price from Sch C(I) -$                          0.775972 -$                         

62 Extra Contractual Services Sch-D(I) -$                          0.775972 -$                         

63 Year 4 - Total Monthly Price from Sch C(I) -$                          0.772752 -$                         

63 Extra Contractual Services Sch-D(I) -$                          0.772752 -$                         

64 Year 4 - Total Monthly Price from Sch C(I) -$                          0.769546 -$                         

64 Extra Contractual Services Sch-D(I) -$                          0.769546 -$                         

65 Year 4 - Total Monthly Price from Sch C(I) -$                          0.766353 -$                         

65 Extra Contractual Services Sch-D(I) -$                          0.766353 -$                         

66 Year 4 - Total Monthly Price from Sch C(I) -$                          0.763173 -$                         

66 Extra Contractual Services Sch-D(I) -$                          0.763173 -$                         

67 Year 5 - Total Monthly Price from Sch C(I) -$                          0.760006 -$                         

67 Extra Contractual Services Sch-D(I) -$                          0.760006 -$                         

68 Year 5 - Total Monthly Price from Sch C(I) -$                          0.756853 -$                         

68 Extra Contractual Services Sch-D(I) -$                          0.756853 -$                         

69 Year 5 - Total Monthly Price from Sch C(I) -$                          0.753712 -$                         

69 Extra Contractual Services Sch-D(I) -$                          0.753712 -$                         

70 Year 5 - Total Monthly Price from Sch C(I) -$                          0.750585 -$                         

70 Extra Contractual Services Sch-D(I) -$                          0.750585 -$                         

71 Year 5 - Total Monthly Price from Sch C(I) -$                          0.747470 -$                         

71 Extra Contractual Services Sch-D(I) -$                          0.747470 -$                         

72 Year 5 - Total Monthly Price from Sch C(I) -$                          0.744369 -$                         

72 Extra Contractual Services Sch-D(I) -$                          0.744369 -$                         

73 Year 5 - Total Monthly Price from Sch C(I) -$                          0.741280 -$                         
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73 Extra Contractual Services Sch-D(I) -$                          0.741280 -$                         

74 Year 5 - Total Monthly Price from Sch C(I) -$                          0.738204 -$                         

74 Extra Contractual Services Sch-D(I) -$                          0.738204 -$                         

75 Year 5 - Total Monthly Price from Sch C(I) -$                          0.735141 -$                         

75 Extra Contractual Services Sch-D(I) -$                          0.735141 -$                         

76 Year 5 - Total Monthly Price from Sch C(I) -$                          0.732091 -$                         

76 Extra Contractual Services Sch-D(I) -$                          0.732091 -$                         

77 Year 5 - Total Monthly Price from Sch C(I) -$                          0.729053 -$                         

77 Extra Contractual Services Sch-D(I) -$                          0.729053 -$                         

78 Year 5 - Total Monthly Price from Sch C(I) -$                          0.726028 -$                         

78 Extra Contractual Services Sch-D(I) -$                          0.726028 -$                         

79 Year 6 - Total Monthly Price from Sch C(I) -$                          0.723015 -$                         

79 Extra Contractual Services Sch-D(I) -$                          0.723015 -$                         

80 Year 6 - Total Monthly Price from Sch C(I) -$                          0.720015 -$                         

80 Extra Contractual Services Sch-D(I) -$                          0.720015 -$                         

81 Year 6 - Total Monthly Price from Sch C(I) -$                          0.717028 -$                         

81 Extra Contractual Services Sch-D(I) -$                          0.717028 -$                         

82 Year 6 - Total Monthly Price from Sch C(I) -$                          0.714052 -$                         

82 Extra Contractual Services Sch-D(I) -$                          0.714052 -$                         

83 Year 6 - Total Monthly Price from Sch C(I) -$                          0.711090 -$                         

83 Extra Contractual Services Sch-D(I) -$                          0.711090 -$                         

84 Year 6 - Total Monthly Price from Sch C(I) -$                          0.708139 -$                         

84 Extra Contractual Services Sch-D(I) -$                          0.708139 -$                         

85 Year 6 - Total Monthly Price from Sch C(I) -$                          0.705201 -$                         

85 Extra Contractual Services Sch-D(I) -$                          0.705201 -$                         

86 Year 6 - Total Monthly Price from Sch C(I) -$                          0.702275 -$                         

86 Extra Contractual Services Sch-D(I) -$                          0.702275 -$                         

87 Year 6 - Total Monthly Price from Sch C(I) -$                          0.699361 -$                         

87 Extra Contractual Services Sch-D(I) -$                          0.699361 -$                         

88 Year 6 - Total Monthly Price from Sch C(I) -$                          0.696459 -$                         

88 Extra Contractual Services Sch-D(I) -$                          0.696459 -$                         

89 Year 6 - Total Monthly Price from Sch C(I) -$                          0.693569 -$                         

89 Extra Contractual Services Sch-D(I) -$                          0.693569 -$                         

90 Year 6 - Total Monthly Price from Sch C(I) -$                          0.690691 -$                         

90 Extra Contractual Services Sch-D(I) -$                          0.690691 -$                         

91 Year 7 - Total Monthly Price from Sch C(I) -$                          0.687825 -$                         

91 Extra Contractual Services Sch-D(I) -$                          0.687825 -$                         

92 Year 7 - Total Monthly Price from Sch C(I) -$                          0.684971 -$                         

92 Extra Contractual Services Sch-D(I) -$                          0.684971 -$                         

93 Year 7 - Total Monthly Price from Sch C(I) -$                          0.682129 -$                         

93 Extra Contractual Services Sch-D(I) -$                          0.682129 -$                         

94 Year 7 - Total Monthly Price from Sch C(I) -$                          0.679298 -$                         

94 Extra Contractual Services Sch-D(I) -$                          0.679298 -$                         

95 Year 7 - Total Monthly Price from Sch C(I) -$                          0.676480 -$                         
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95 Extra Contractual Services Sch-D(I) -$                          0.676480 -$                         

96 Year 7 - Total Monthly Price from Sch C(I) -$                          0.673673 -$                         

96 Extra Contractual Services Sch-D(I) -$                          0.673673 -$                         

97 Year 7 - Total Monthly Price from Sch C(I) -$                          0.670877 -$                         

97 Extra Contractual Services Sch-D(I) -$                          0.670877 -$                         

98 Year 7 - Total Monthly Price from Sch C(I) -$                          0.668094 -$                         

98 Extra Contractual Services Sch-D(I) -$                          0.668094 -$                         

99 Year 7 - Total Monthly Price from Sch C(I) -$                          0.665321 -$                         

99 Extra Contractual Services Sch-D(I) -$                          0.665321 -$                         

100 Year 7 - Total Monthly Price from Sch C(I) -$                          0.662561 -$                         

100 Extra Contractual Services Sch-D(I) -$                          0.662561 -$                         

101 Year 7 - Total Monthly Price from Sch C(I) -$                          0.659812 -$                         

101 Extra Contractual Services Sch-D(I) -$                          0.659812 -$                         

102 Year 7 - Total Monthly Price from Sch C(I) -$                          0.657074 -$                         

102 Extra Contractual Services Sch-D(I) -$                          0.657074 -$                         

 

TOTAL EVALUATED PRICE -$                         

Note:  Do not make entry in shaded area.

 

Signature:____________________________ Date:___________



State of Alabama

Medicaid Management Information System

INCUMBENT VENDOR ENHANCEMENTS 

IMPLEMENTATION PHASE (EIP) DELIVERABLES 

COSTS

SCHEDULE B(I) - To be completed by Incumbent 

Vendor Only

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid ITB 

Project Manager and/or the Executive Steering Committee 

before payment is made to the Awarded Vendor on a 

deliverable.  The deliverables below are to be priced based on 

the Bidder’s bid for the final approved deliverable within each 

stage.  Enter bid price in column D.  The total fixed price on 

any one phase cannot exceed 25 percent of the cost for the 

entire Enhancements Implementation Phase  DELIVERABLE 

FIXED PRICE 

 TOTAL FIXED 

PRICE 

EIP Startup Deliverables DELIVERABLES

Final Work Plan -$                       

       Project Organization and Staffing Plan -$                             

      Risk Management Plan -$                             

      Communication Plan -$                             

       Security Plan -$                             

 Detailed Implementation Schedule -$                             -$                       

 Master Test Plan -$                             -$                       

 Project Charter -$                       

      Project Kick-off Meeting -$                              

      Project Orientation -$                             

Quality Management Plan -$                             -$                       

Issue Management Plan -$                             -$                       

Deliverable Definition Documents -$                             -$                       

Bi-Weekly Status Reports -$                             -$                       

Enhancement Plan -$                       

      Configuration Management Plan -$                             

Requirements Traceability Matrix -$                             -$                       

Total Fixed *Price of all EIP Startup 

Phase Deliverables (Enter amount in 

Schdule A(I), Month 1, Sch-B(I) Price) -$              

EIP Requirements Definition 

Deliverables



State of Alabama

Medicaid Management Information System

INCUMBENT VENDOR ENHANCEMENTS 

IMPLEMENTATION PHASE (EIP) DELIVERABLES 

COSTS

SCHEDULE B(I) - To be completed by Incumbent 

Vendor Only

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid ITB 

Project Manager and/or the Executive Steering Committee 

before payment is made to the Awarded Vendor on a 

deliverable.  The deliverables below are to be priced based on 

the Bidder’s bid for the final approved deliverable within each 

stage.  Enter bid price in column D.  The total fixed price on 

any one phase cannot exceed 25 percent of the cost for the 

entire Enhancements Implementation Phase  DELIVERABLE 

FIXED PRICE 

 TOTAL FIXED 

PRICE 

Enhancement Design Documents -$                             -$                       

JAD Sessions -$                       

      JAD Meeting Minutes -$                             

      Requirements document for each enhancement -$                             

      Updated ITB requirements -$                             

Detail Design Document -$                       

      Enhancement Detail Design Documents -$                             

      Ancillary enhancement Design Detail Documents -$                             

Data Conversion Documents -$                             -$                       

Summary of Enhancement Changes Report -$                             -$                       

Total Fixed *Price of all EIP 

Requirements Definition Phase 

Deliverables (Enter amount in Schdule 

A(I), Month 2, Sch-B(I) Price) -$              

EIP Construction Deliverables

Construction -$                       

      Peer Reviews and Walk-through documents -$                             

      Unit and Subsystem Test Results -$                             

Training Plan -$                             -$                       

EIP Implementation Plan -$                             -$                       

System Documentation -$                       

      Draft Manuals and documentation -$                             

Test Plans -$                             -$                       

Vendor Certification in writing that the AMMIS is ready for 

the test Phase -$                             -$                       



State of Alabama

Medicaid Management Information System

INCUMBENT VENDOR ENHANCEMENTS 

IMPLEMENTATION PHASE (EIP) DELIVERABLES 

COSTS

SCHEDULE B(I) - To be completed by Incumbent 

Vendor Only

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid ITB 

Project Manager and/or the Executive Steering Committee 

before payment is made to the Awarded Vendor on a 

deliverable.  The deliverables below are to be priced based on 

the Bidder’s bid for the final approved deliverable within each 

stage.  Enter bid price in column D.  The total fixed price on 

any one phase cannot exceed 25 percent of the cost for the 

entire Enhancements Implementation Phase  DELIVERABLE 

FIXED PRICE 

 TOTAL FIXED 

PRICE 

Total Fixed *Price of all EIP Contruction 

Phase Deliverables (Enter amount in 

Schdule A(I), Month 3, Sch-B(N) Price) -$              

EIP Test Phase Deliverables

System Test Results -$                             -$                       

User Acceptance Test Complete -$                             -$                       

Regression Test Results -$                             -$                       

Stress Test Results -$                             -$                       

Total Fixed *Price of all EIP Test Phase 

Deliverables (Enter amount in Schdule 

A(I), Month 5, Sch-B(I) Price) -$              

EIP Implementation Phase Deliverables

Final Preparations -$                       

      Final Version of all Deliverables -$                             

      Ensure the AMMIS has the most current version of 

      software and data -$                             

      Prepare and deliver notice to providers concerning

      transition activities -$                             

      Conduct Provider Training -$                             

      Conduct training for Vendor and Agency Staff -$                             

      Conduct Call Center and Support Training -$                             

      Distribute Alabama unique forms -$                             



State of Alabama

Medicaid Management Information System

INCUMBENT VENDOR ENHANCEMENTS 

IMPLEMENTATION PHASE (EIP) DELIVERABLES 

COSTS

SCHEDULE B(I) - To be completed by Incumbent 

Vendor Only

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid ITB 

Project Manager and/or the Executive Steering Committee 

before payment is made to the Awarded Vendor on a 

deliverable.  The deliverables below are to be priced based on 

the Bidder’s bid for the final approved deliverable within each 

stage.  Enter bid price in column D.  The total fixed price on 

any one phase cannot exceed 25 percent of the cost for the 

entire Enhancements Implementation Phase  DELIVERABLE 

FIXED PRICE 

 TOTAL FIXED 

PRICE 

      Prepare, print or burn and deliver all user, system 

      and provider manuals and documentation -$                             

      Final update to all documentation -$                             

      Completion of all activities in the training and

       implementation plans -$                             

      Completion of all EIP deliverables -$                             

      Installation of the Manuals and Documentation System 

Operations Procedures on-line or on the web. -$                             

Implement Enhancements -$                       

      Begin Processing Claims for all claim types -$                             

      Agency acceptance of Enhancements -$                             

Post Implementation Deliverables -$                       

      Approval of AMMIS financial data and claims

      inventory balancing procedures -$                             

       Approval that all claims types are processing at 

      expected volumes and within the required time frames -$                             

      Approval that all reports are being delivered 

      as required       $                              -   

Total Fixed *Price of  EIP 

Implementation Phase Deliverables 

(Enter amount in Schdule A(I), Month 6, 

Sch-B(I) Price) -$              

Grand Total Fixed Price of all EIP 

Phases -$              



State of Alabama

Medicaid Management Information System

INCUMBENT VENDOR ENHANCEMENTS 

IMPLEMENTATION PHASE (EIP) DELIVERABLES 

COSTS

SCHEDULE B(I) - To be completed by Incumbent 

Vendor Only

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid ITB 

Project Manager and/or the Executive Steering Committee 

before payment is made to the Awarded Vendor on a 

deliverable.  The deliverables below are to be priced based on 

the Bidder’s bid for the final approved deliverable within each 

stage.  Enter bid price in column D.  The total fixed price on 

any one phase cannot exceed 25 percent of the cost for the 

entire Enhancements Implementation Phase  DELIVERABLE 

FIXED PRICE 

 TOTAL FIXED 

PRICE 

* The total fixed price on any one phase 

cannot exceed 25 percent of the cost for the 

entire Enhancements Implementation Phase

Signature:____________________________ Date:_____________



State of Alabama

Year Item Price

1

Base Price  Per Month

Total Monthly Price (Enter amount on Sch. A(I), Months 19-30, Sch-C(I) Price) -$                     

2

Base Price  Per Month

Total Monthly Price (Enter amount on Sch. A(I), Months 31-42, Sch-C(I) Price) -$                     

3

Base Price  Per Month

Total Monthly Price (Enter amount on Sch. A(I), Months 43-54, Sch-C(I) Price) -$                     

4

Base Price  Per Month

Total Monthly Price (Enter amount on Sch. A(I), Months 55-66, Sch-C(I) Price) -$                     

5

Base Price  Per Month

Total Monthly Price (Enter amount on Sch. A(I), Months 67-78, Sch-C(I) Price) -$                     

6

Base Price  Per Month

Total Monthly Price (Enter amount on Sch. A(I), Months 79-90, Sch-C(I) Price) -$                     

7

Base Price  Per Month

Total Monthly Price (Enter amount on Sch. A(I), Months 91-102, Sch-C(I) Price) -$                     

* For Evaluation Purposes Only.

Signature:______________________________ Date:___________

Medicaid Management Information System

Pricing Schedule C(I)

Operations Cost

SCHEDULE C(I) is to be completed by Incumbent Vendor only



Year 1 From Pricing Schedule D-2 -$                              Box 1

Average Monthly Cost (Divide Amount in Box 1 by 12)

Enter Amount from Box 2 to Schedule A(I), Months 19-30 -$                              Box 2

Year 2 From Pricing Schedule D-3 -$                              Box 3

Average Monthly Cost (Divide Amount in Box 3 by 12) 

Enter Amount from Box 4 to Schedule A(I), Months 31-42 -$                              Box 4

Year 3 From Pricing Schedule D-4 -$                              Box 5

Average Monthly Cost (Divide Amount in Box 5 by 12)

Enter Amount from Box 6 to Schedule A(I), Months 43-54 -$                              Box 6

Year 4 From Pricing Schedule D-5 -$                              Box 7

Average Monthly Cost (Divide Amount in Box 7 by 12)

Enter Amount from Box 8 to Schedule A(I), Months 55-66 -$                              Box 8

Year 5 From Pricing Schedule D-6 -$                              Box 9

Average Monthly Cost (Divide Amount in Box 9 by 12)

Enter Amount from Box 10 to Schedule A(I), Months 67-78 -$                              Box 10

Year 6 From Pricing Schedule D-7 -$                              Box 11

Average Monthly Cost (Divide Amount in Box 11 by 12)

Enter Amount from Box 12 to Schedule A(I), Months 79-90 -$                              Box 12

Year 7 From Pricing Schedule D-8 -$                              Box 13

Average Monthly Cost (Divide Amount in Box 13 by 12)

Enter Amount from Box 14 to Schedule A(I), Months 91-102 -$                              Box 14

TOTAL EXTRA CONTRACTURAL SERVICES COSTS (Informational Only) -$                            

(Sum of Boxes 1, 3, 5, 7, 9,11, and 13)

Signature: ________________________________  Date: _________________

State of Alabama

Medicaid Management Information System

Pricing Schedule D(I) - Summary Extra Contractural Services

SCHEDULE D(I) is to be completed by Incumbent Vendor only



Personnel Category Hourly Hours Evaluated

Rate (See Note) Cost

1 EIS/DSS Technical Support -$                 1,500          -$                                           

2 Senior Systems Analyst -$                 1,500          -$                                           

3 Programmer Analyst -$                 2,500          -$                                           

4 Junior Programmer Analyst -$                 1,500          -$                                           

5 Project Analyst -$                 3,500          -$                                           

6 Customer Relations Staff -$                 2,000          -$                                           

7 Systems/Technical Support -$                 250             -$                                           

8 Professional Staff (Nurses) -$                 250             -$                                           

9 CPU Time -$                 500             -$                                           

 

 

TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                               

Enter on Sch-D-1, Box 1.

Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________

State of Alabama

Medicaid Management Information System

Pricing Schedule D-2

Extra Contractual Services - Contract Year 1



Personnel Category Hourly Hours Evaluated

Rate (See Note) Cost

1 EIS/DSS Technical Support -$                 1,500               -$                                        

2 Senior Systems Analyst -$                 1,500               -$                                        

3 Programmer Analyst -$                 2,500               -$                                        

4 Junior Programmer Analyst -$                 1,500               -$                                        

5 Project Analyst -$                 3,500               -$                                        

6 Customer Relations Staff -$                 2,000               -$                                        

7 Systems/Technical Support -$                 250                  -$                                        

8 Professional Staff (Nurses) -$                 250                  -$                                        

9 CPU Time -$                 500                  -$                                        

 

 

TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                            

Enter on Sch-D-1, Box 3.

Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________

State of Alabama

Medicaid Management Information System

Pricing Schedule D-3

Extra Contractual Services - Contract Year 2



Personnel Category Hourly Hours Evaluated

Rate (See Note) Cost

1 EIS/DSS Technical Support -$                 1,500                -$                                        

2 Senior Systems Analyst -$                 1,500                -$                                        

3 Programmer Analyst -$                 2,500                -$                                        

4 Junior Programmer Analyst -$                 1,500                -$                                        

5 Project Analyst -$                 3,500                -$                                        

6 Customer Relations Staff -$                 2,000                -$                                        

7 Systems/Technical Support -$                 250                   -$                                        

8 Professional Staff (Nurses) -$                 250                   -$                                        

9 CPU Time -$                 500                   -$                                        

 

TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                            

Enter on Sch-D-1, Box 5.

Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________

State of Alabama

Medicaid Management Information System

Pricing Schedule D-4

Extra Contractual Services - Contract Year 3



Personnel Category Hourly Hours Evaluated

Rate (See Note) Cost

1 EIS/DSS Technical Support -$                 1,500                  -$                                        

2 Senior Systems Analyst -$                 1,500                  -$                                        

3 Programmer Analyst -$                 2,500                  -$                                        

4 Junior Programmer Analyst -$                 1,500                  -$                                        

5 Project Analyst -$                 3,500                  -$                                        

6 Customer Relations Staff -$                 2,000                  -$                                        

7 Systems/Technical Support -$                 250                     -$                                        

8 Professional Staff (Nurses) -$                 250                     -$                                        

9 CPU Time -$                 500                     -$                                        

 

 

TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                             

Enter on Sch-D-1, Box 7.

Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________

State of Alabama

Medicaid Management Information System

Pricing Schedule D-5

Extra Contractual Services - Contract Year 4



Personnel Category Hourly Hours Evaluated

Rate (See Note) Cost

1 EIS/DSS Technical Support -$                 1,000                 -$                                           

2 Senior Systems Analyst -$                 1,000                 -$                                           

3 Programmer Analyst -$                 2,000                 -$                                           

4 Junior Programmer Analyst -$                 1,000                 -$                                           

5 Project Analyst -$                 2,000                 -$                                           

6 Customer Relations Staff -$                 2,000                 -$                                           

7 Systems/Technical Support -$                 250                    -$                                           

8 Professional Staff (Nurses) -$                 250                    -$                                           

9 CPU Time -$                 500                    -$                                           

TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                               

Enter on Sch-D-1, Box 9.

Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________

State of Alabama

Medicaid Management Information System

Pricing Schedule D-6

Extra Contractual Services - Contract Year 5



Personnel Category Hourly Hours Evaluated

Rate (See Note) Cost

1 EIS/DSS Technical Support -$                 1,000                 -$                                          

2 Senior Systems Analyst -$                 1,000                 -$                                          

3 Programmer Analyst -$                 2,000                 -$                                          

4 Junior Programmer Analyst -$                 1,000                 -$                                          

5 Project Analyst -$                 2,000                 -$                                          

6 Customer Relations Staff -$                 2,000                 -$                                          

7 Systems/Technical Support -$                 250                    -$                                          

8 Professional Staff (Nurses) -$                 250                    -$                                          

9 CPU Time -$                 500                    -$                                          

 

 

TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                              

Enter on Sch-D-1, Box 11.

Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________

State of Alabama

Medicaid Management Information System

Pricing Schedule D-7

 Extra Contractual Services - Contract Year 6



Personnel Category Hourly Hours Evaluated

Rate (See Note) Cost

1 EIS/DSS Technical Support -$                 1,000                 -$                                           

2 Senior Systems Analyst -$                 1,000                 -$                                           

3 Programmer Analyst -$                 2,000                 -$                                           

4 Junior Programmer Analyst -$                 1,000                 -$                                           

5 Project Analyst -$                 2,000                 -$                                           

6 Customer Relations Staff -$                 2,000                 -$                                           

7 Systems/Technical Support -$                 250                    -$                                           

8 Professional Staff (Nurses) -$                 250                    -$                                           

9 CPU Time -$                 500                    -$                                           

 

 

TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                               

Enter on Sch-D-1, Box 13.

Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________

State of Alabama

Medicaid Management Information System

Pricing Schedule D-8

Extra Contractual Services - Contract Year 7


